BUREAU OF PHARMA PUBLIC SECTOR UNDERTAKINGS OF INDIA (BPPI) (SET UP UNDER THE DEPARTMENT OF PHARMACEUTICALS, GOVERNMENT OF INDIA)

Addendum Tender Ref No: BPPI/SCS-10/2014 Date:24.04.2014

S. No.	Query/Clarification	BPPI Comment
1.	Time Frame : Time frame of one month for completion to be increased. It was suggested by bidders to increase it to 2-3 months	No change in Tender Schedule
2.	Hardware requirement : Cost of hardware will be borne by BPPI but recommendation will be provided by bidder	Yes
3.	BPPI not mentioned which technology /platform required for software	BPPI wants complete solution at lowest financial implications. Vendor has to decide and quote
4.	Location of 6 C&F Agents	Bhubaneswar, Jammu, Chandigarh, Zirakhpur, Ranchi, Delhi, Lucknow, Raipur, Patna, Pune, Bhopal and Guwahati Note:- Out of 12, in first phase 6 locations will be intimated
5.	No of SMS on monthly basis and their cost	Approx 5000 SMS may be used in a month and their cost to be borne by bidder
6.	How many users need to be trained on the solution and whether training facility provided by BPPI	10 users needs to be trained of BPPI and 6 users at different C&F location during onsite implementation
7.	How many users are to be increased in future?	Given as per the Point No. 9.5(page17) of

		Tender Document
8.	Additional integration required with existing system	The L1 bidder will be compared with existing software vendor after that integration will be decided

s/d

Officer on Special Duty (OSD)Bureau of Pharma Public Sector Undertakings of India, IDPL Corporate Office Complex, Old-Delhi Gurgaon Road, Dundahera, Gurgaon-122016(Haryana)